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ADDENDUM NO. SIX 
 
DATE:     May 20, 2016 
DEPARTMENT:    Miami-Dade Water & Sewer Department 
ISD PROJECT NAME: Engineering Design and Related Services For The 

Improvement, Renewal and Replacement Of The Hialeah 
And John E. Preston Water Treatment Plants, and 
Associated Water Distribution System, Pipelines, Wellfields, 
Re-Pumping Facilities, Remote Storage and its Appurtenant 
Water Facilities 

ISD CONTRACT NUMBER: E15-WASD-18 
SUBMITTAL DATE:   June 3, 2016 (NEW)  
CONSULTANT COORDINATOR: Pablo Valin 
 

This Addendum is issued to clarify and/or modify the previously issued Notice to Professional 
Consultant (NTPC), and is hereby made part of the NTPC.  All requirements of the NTPC not 
modified herein shall remain in full force and effect as originally set forth.  Please be sure to 
acknowledge receipt of this Addendum on the Letter of Qualifications (LOQ) - Section (I) – Project 
Information. 

 
MODIFICATION: 

1. Delete the following language in “Section 1.8 SCHEDULE” as follows: 
 
Deadline for Receipt of Proposals: May 20, 2016 at 3:30 P.M. (Local Time)  
Location:     Miami-Dade County, Clerk of the Board 
      Stephen P. Clark Center 
      111 NW 1st Street, 17th Floor, Suite 17-202 
      Miami, Florida, 33128 
 

And replace with the following text: 
 

Deadline for Receipt of Proposals: June 3, 2016 at 3:30 P.M. (Local Time)  
Location:     Miami-Dade County, Clerk of the Board 
      Stephen P. Clark Center 
      111 NW 1st Street, 17th Floor, Suite 17-202 
      Miami, Florida, 33128 
 

  
ALL OTHER PROVISIONS OF THE ORIGINAL “NOTICE TO PROFESSIONAL CONSULTANTS” 
REMAIN UNCHANGED. 
 
ec: Patty D Palomo, Miami-Dade County Water & Sewer Department 
 Clerk of the Board 
 
 
 


